STATE OF CALI FORNI A BI D SUMMARY

IN LOS ANGELES COUNTY I N

LOS ANGELES FROM 7TH STREET
OVERCROSSI NG TO ROUTE 101 AND 10
SEPARATI ON

Bl D OPENI NG DATE 10/ 24/ 02
CONTRACT NUMBER 07- 134804
LOCATI ON 07-LA-101-S0.0/S1. 3

UPGRADE MEDI AN BARRI ER

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
10/ 25/ 02
CONTRACT CODE "A '’
74 CONTRACT | TEMS

FEDERAL AlD ACST- QL01- (014)E
PHG QLO1- (014) E

TOTAL NUMBER OF WORKI NG DAYS 120
PERCENT OVER EST 10. 17

949 252- 0441
00615876

FAX 949 252-0266

PROPGCSALS | SSUED 13 FUND TOTAL HB1 3, 644, 000
NUMBER OF BI DDERS 2 ENG NEERS EST 3, 536, 000. 00 AMOUNT OVER 359, 580. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 3, 895, 580. 00 2 PETERSON CHASE GENERAL
ENG NEERI NG CONSTRUCTI ON | NC
1792 KAI SER AVENUE
IRVINE CA 92614
2 5,416, 357. 00 1 J MC LOUGHLI N ENG NEERI NG CO

I NC

10722 ARROW ROUTE STE 716
RANCHO CUCAMONGA CA 91730

909 944-1037
00676575

FAX 909 944-3112



07- 134804 Bl D245

07-LA-101-S PAGE 2

10/ 24/ 02 10/ 25/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 JFL LI GHTI NG AND SI GN | LLUM NATI ON
LOS ANGELES CA
MODERN ALLOYS CONCRETE BARRI ER AND GUARD RAI L ( PORTI ON)
STANTON CA
PENHALL COVPANY BRI DGE REMOVAL ( PORTI ON)
ANAHEI M CA
SUDHAKAR STRI PI NG

RI ALTO CA



07- 134804
07-LA-101-S

10/ 24/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

10/ 25/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CORAL CONSTRUCTI ON
W LSONVI LLE OR

FRANKLI N STEEL
SANTA FE SPRI NGS CA

JFL
LOS ANGELES CA

MODERN ALLOYS | NC
SANTA ANA CA

PENHALL COVPANY
ANAHEI M CA

R D CONSTRUCTI ON
CORONA CA

WESTERN SAND BLASTI NG
SANTA ANA CA

SI GNS STRUCTURE

RESTEEL

ELECTRI CAL

CONCRETE BARRI ER

BRI DGE REMOVAL

CONCRETE ( PARTI AL)

TEXTURE



07- 134804 Bl D245

07-LA-101-S CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
10/ 24/ 02 10/ 25/ 02
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 4,500. 00* 4, 500. 00

2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 360, 000. 00* 360, 000. 00

3 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 20 40. 00 800. 00

4 (S) 120300 TEMPORARY PAVEMENT MARKER EA 2,810 3.30 9, 273. 00

5 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 4, 140 50. 00 207, 000. 00

6 (S) 024246 TEMPORARY CRASH CUSHI ON, QUADGUARD EA 2 21, 000. 00 42, 000. 00

SYSTEM

7 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 220 90. 00 19, 800. 00

8 (S) 150667 REMOVE DOUBLE METAL BEAM BARRI ER M 1, 200 31. 00 37, 200. 00

9 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 18, 000 .77 13, 860. 00
10 (S) 150722 REMOVE PAVEMENT MARKER EA 3, 640 .80 2,912.00
11 150742 REMOVE ROADSI DE SI GN EA 8 250. 00 2, 000. 00
12 150760 REMOVE SI GN STRUCTURE EA 6 3, 200. 00 19, 200. 00
13 150806 REMOVE Pl PE M 6 100. 00 600. 00
14 150827 REMOVE CATCH BASI N EA 1 500. 00 500. 00
15 151565 RECONSTRUCT DOUBLE METAL BEAM BARRI ER M 6 400. 00 2,400. 00
16 152607 MODI FY CATCH BASI N EA 16 3, 000. 00 48, 000. 00
17 153214 REMOVE CONCRETE CURB M 2,400 11.00 26, 400. 00
18 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 40, 000. 00* 40, 000. 00
19 157562 BRI DCE REMOVAL ( PORTI ON), LOCATI ON B LS LUWP SUM 30, 000. 00* 30, 000. 00
20 157563 BRI DGE REMOVAL ( PORTI ON), LOCATION C LS LUMP SUM 45, 000. 00* 45, 000. 00
21 157564 BRI DCE REMOVAL ( PORTI ON), LOCATI ON D LS LUWP SUM 2,500. 00* 2,500. 00
22 157565 BRI DGE REMOVAL ( PORTI ON), LOCATI ON E LS LUMP SUM 50, 000. 00* 50, 000. 00
23 157566 BRI DCE REMOVAL ( PORTI ON), LOCATION F LS LUWP SUM 2,500. 00* 2,500. 00
24 157567 BRI DGE REMOVAL ( PORTI ON), LOCATION G LS LUMP SUM 5, 000. 00* 5, 000. 00
25 157568 BRI DCE REMOVAL ( PORTI ON), LOCATION H LS LUWVP SUM 5, 000. 00* 5, 000. 00
26 190101 ROADWAY EXCAVATI ON VB 4,060 50. 00 203, 000. 00
27 (F) 192001 STRUCTURE EXCAVATI ON VB 398 50. 00 19, 900. 00
28 (F) 193001 STRUCTURE BACKFI LL VB 69 75. 00 5,175. 00
29 260301 CLASS 3 AGCGREGATE BASE VB 900 65. 00 58, 500. 00
30 280000 LEAN CONCRETE BASE VB 630 140. 00 88, 200. 00
31 401000 CONCRETE PAVEMENT VB 1,100 220.00 242, 000. 00
32 404092 SEAL PAVEMENT JO NT M 1, 750 20. 00 35, 000. 00
33 (F) 510050 STRUCTURAL CONCRETE VB 369 220. 00 81, 180. 00
34 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 5.9 1, 600. 00 9, 440. 00
35 510526 M NOR CONCRETE ( BACKFI LL) VB 8 120. 00 960. 00
36 515020 REFI NI SH BRI DGE DECK MR 280 250. 00 70, 000. 00
37 (SF)520101 BAR REI NFORCI NG STEEL KG 17, 950 1.40 25, 130. 00



07- 134804 Bl D245

07-LA-101- S CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
10/ 24/ 02 10/ 25/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
38 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 31, 220 6. 40 199, 808. 00
39 (SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 31, 220 . 60 18, 732. 00
40 (S) 561008 760 MM CAST- | N- DRI LLED- HOLE M 14 820. 00 11, 480. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
41 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 39 1, 000. 00 39, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
42 566011 ROADSI DE SI GN - ONE POST EA 8 350. 00 2, 800. 00
43 566012 ROADSI DE SI GN - TWO POST EA 2 1, 000. 00 2, 000. 00
44 568001 I NSTALL SI GN (STRAP AND SADDLE BRACKET EA 4 250. 00 1, 000. 00
METHOD)
45 568007 INSTALL SI GN OVERLAY M2 12 100. 00 1, 200. 00
46 650069 450 MM REI NFORCED CONCRETE PI PE M 96 225. 00 21, 600. 00
47 703233 GRATED LI NE DRAI N M 1, 000 150. 00 150, 000. 00
48 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 888 2.00 1, 776. 00
49 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 8 375. 00 3, 000. 00
50 (F) 833138 CONCRETE BARRI ER ( TYPE 25R) M 342 300. 00 102, 600. 00
51 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2,500. 00 2, 500. 00
52 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 650. 00 650. 00
53 (F) 839701 CONCRETE BARRI ER ( TYPE 60) M 12 375. 00 4,500. 00
54 (F) 049010 CONCRETE BARRI ER ( TYPE 60R) M 91 1, 230. 00 111, 930. 00
55 (F) 049011 CONCRETE BARRI ER ( TYPE 60A) MODI FI ED M 58 290. 00 16, 820. 00
56 839703 CONCRETE BARRI ER ( TYPE 60C) M 690 328. 00 226, 320. 00
57 (F) 049012 CONCRETE BARRI ER ( TYPE 60C) MODI FI ED M 50 1, 100. 00 55, 000. 00
58 (F) 049013 CONCRETE BARRI ER ( TYPE 60R) MODI FI ED M 222.4 1, 285. 00 285, 784. 00
59 (F) 839704 CONCRETE BARRI ER ( TYPE 60D) M 394 145. 00 57, 130. 00
60 (F) 049014 CONCRETE BARRI ER ( TYPE 60D) MODI FI ED M 28 1, 020. 00 28, 560. 00
61 839708 CONCRETE BARRI ER ( TYPE 60GC) M 380 265. 00 100, 700. 00
62 (F) 049015 CONCRETE BARRI ER ( TYPE 732) MODI FI ED M 397. 6 310. 00 123, 256. 00
63 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 9 45. 00 405. 00
64 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 7, 860 .70 5, 502. 00
65 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 710 3.00 2,130. 00
66 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 410 2.90 4,089. 00
(BROKEN 3.66 M- 0.92 M
67 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 850 . 60 4,110. 00
(BROKEN 10.98 M- 3.66 M
68 (S) 840655 PAI NT TRAFFI C STRI PE ( 1- COAT) M 11, 900 .55 6, 545. 00
69 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 870 1. 30 2,431.00
70 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 240 3.30 4,092. 00



07- 134804 Bl D245

07-LA-101-S CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
10/ 24/ 02 10/ 25/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
71 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 58, 000. 00* 58, 000. 00
72 000001 | TEM DELETED PER ADDENDUM LS LUWVP SUM . 00* 0. 00
73 030030 ARCHI TECTURAL TEXTURED | MAGES EA 552 100. 00 55, 200. 00
74 999990 MOBI LI ZATI ON LS LUWVP SUM 370, 000. 00* 370, 000. 00

TOTAL 3, 895, 580. 00



07- 134804 Bl D245

07-LA-101-S SUMMARY OF REMAI NI NG BI DDERS PAGE 7
10/ 24/ 02 10/ 25/ 02
| TEM SECOND
Bl D AMOUNT

1 6, 000. 00* 6000. 00

2 500, 000. 00* 500000. 00

3 45. 00 900. 00

4 3. 00 8430. 00

5 110. 00 455400. 00

6 35, 000. 00 70000. 00

7 14. 00 3080. 00

8 37.00 44400. 00

9 1.00 18000. 00
10 1.00 3640. 00
11 100. 00 800. 00
12 6, 500. 00 39000. 00
13 110. 00 660. 00
14 1, 100. 00 1100. 00
15 250. 00 1500. 00
16 2,500. 00 40000. 00
17 25. 00 60000. 00
18 20, 000. 00* 20000. 00
19 15, 000. 00* 15000. 00
20 30, 000. 00* 30000. 00
21 6, 000. 00* 6000. 00
22 85, 000. 00* 85000. 00
23 6, 000. 00* 6000. 00
24 9, 000. 00* 9000. 00
25 6, 000. 00* 6000. 00
26 100. 00 406000. 00
27 100. 00 39800. 00
28 240. 00 16560. 00
29 240. 00 216000. 00
30 300. 00 189000. 00
31 400. 00 440000. 00
32 25.00 43750. 00
33 340. 00 125460. 00
34 3, 000. 00 17700. 00
35 240. 00 1920. 00
36 220. 00 61600. 00
37 2.00 35900. 00
38 5.50 171710. 00
39 .80 24976. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73

74
TOT

07- 134804

07-LA-101-S
10/ 24/ 02
SECOND
Bl D AMOUNT

1, 800. 00 25200. 00
1, 850. 00 72150. 00
350. 00 2800. 00
550. 00 1100. 00
175. 00 700. 00
65. 00 780. 00
450. 00 43200. 00
250. 00 250000. 00
2.00 1776. 00
165. 00 1320. 00
300. 00 102600. 00
2,200. 00 2200. 00
950. 00 950. 00
340. 00 4080. 00
1, 200. 00 109200. 00
290. 00 16820. 00
320. 00 220800. 00
1, 000. 00 50000. 00
1, 200. 00 266880. 00
150. 00 59100. 00
950. 00 26600. 00
280. 00 106400. 00
280. 00 111328. 00
42.00 378. 00
.70 5502. 00
3. 00 2130. 00
2. 80 3948. 00
.60 4110. 00
.55 6545. 00
2.20 4114. 00
4.00 4960. 00
78, 000. 00* 78000. 00
. 00* 0. 00
200. 00 110400. 00
500, 000. 00* 500000. 00

5, 416, 357. 00

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PACE 8
10/ 25/ 02



